Statements of Work

Role-based SOW pack with pricing: Photography through CAD/CAM

15 roles | Scope, deliverables, acceptance criteria, milestones, rates, hours and change-request bank

Version 1.0 | 17 October 2026 | Currency: USD, excluding taxes

Contents

Common Terms and Pricing Rules . . . 3
Pricing Summary . . . 4
01 Photography . . . 5
02 Word . . . 7
03 CSS . . . 9
04 Final Cut Pro . . . 11
05 Audio Editing . . . 13
06 Motion Graphics . . . 15
07 Building Architecture . . . 17
08 Visual Design . . . 20
09 Photo Editing . . . 22
10 Videography . . . 24
11 Audio Services . . . 26
12 DaVinci Resolve . . . 28
13 Sound Design . . . 30
14 AutoCAD . . . 32
15 CAD/CAM . . . 34

Scope of this pack: the document lists the roles in order; this pack covers every role from Photography (Design, Media & Architecture) to CAD/CAM (Engineering & Science). Roles in the source list that fall outside this range are not included.

Common Terms and Pricing Rules

These terms apply to every statement of work in this pack. Each role section may add role-specific conditions. Names in square brackets are placeholders to complete before signing.

Parties and structure

- Client: [Client legal name]. Contractor: [Contractor legal name]. Each role section is a separate work order that can be issued independently.
- Order of precedence: signed change requests, then the role section, then these common terms.

How pricing is built

- Base fee = estimated hours x standard hourly rate. The base fee is fixed for the scope listed; it moves only through an approved change request.
- Milestone invoices are a percentage of the base fee, issued when the milestone is accepted. Payment terms: net 15 days from invoice.
- Rush work (delivery in under 50% of the standard timeline) is charged at 1.5 x the standard rate for the hours affected.
- Out-of-scope work beyond the change-request bank is charged at 1.25 x the standard rate.
- Hourly estimates assume the client responsibilities in each role section are met on time. Prices exclude taxes (for example GST/VAT), third-party fees and expenses unless stated.

Change-request (CR) bank

- The CR bank is a pre-approved pool of hours (15% or 20% of base hours, rounded up) reserved for reasonable scope changes and revisions beyond the included rounds. Creative and multi-iteration roles carry 20%; more deterministic roles carry 15%.
- Bank hours are billed only when used, at the standard rate, and itemised on the final invoice. Unused hours are released and never billed.
- Process: (1) client submits a CR in writing; (2) contractor returns an hours/schedule estimate within 1 business day; (3) client approves in writing; (4) hours are drawn from the bank and logged. No work on a CR starts before approval, except urgent fixes under 1 hour.
- The bank is valid for the project term plus 30 days. When the bank is exhausted, further CRs are priced at 1.25 x rate and need a signed addendum.
- A defect against the acceptance criteria is not a change request and is corrected at no charge.

Standard conditions

- Intellectual property transfers to the client on payment in full; the contractor keeps a portfolio right unless the client requests confidentiality in writing.
- Confidentiality applies to all non-public client information for 3 years after the project end date.
- Either party may terminate with 7 days' written notice; the client pays for work completed and committed costs to the termination date.
- Acceptance: deliverables are deemed accepted if no written defect notice is given within 5 business days of delivery.
- Governing law and venue: [to be completed].

Pricing Summary

Rates, hours and change-request banks for every role. 'Maximum commitment' is the base fee plus the whole CR bank; the client is billed for the bank only to the extent hours are used.

Role	Rate / hr	Base hours	Base fee	CR%	CR bank hrs	CR bank value	Max commitment	Wks
Photography	$45	50	$2,250	15%	8	$360	**$2,610**	4
Word	$22	51	$1,122	15%	8	$176	**$1,298**	3
CSS	$30	92	$2,760	15%	14	$420	**$3,180**	5
Final Cut Pro	$40	58	$2,320	20%	12	$480	**$2,800**	3
Audio Editing	$32	44	$1,408	15%	7	$224	**$1,632**	4
Motion Graphics	$48	94	$4,512	20%	19	$912	**$5,424**	6
Building Architecture	$55	268	$14,740	15%	41	$2,255	**$16,995**	16
Visual Design	$42	108	$4,536	20%	22	$924	**$5,460**	6
Photo Editing	$28	72	$2,016	15%	11	$308	**$2,324**	3
Videography	$50	58	$2,900	15%	9	$450	**$3,350**	4
Audio Services	$35	42	$1,470	15%	7	$245	**$1,715**	4
DaVinci Resolve	$42	77	$3,234	20%	16	$672	**$3,906**	3
Sound Design	$45	127	$5,715	20%	26	$1,170	**$6,885**	6
AutoCAD	$38	126	$4,788	15%	19	$722	**$5,510**	5
CAD/CAM	$52	137	$7,124	20%	28	$1,456	**$8,580**	6
All 15 roles		**1404**	**$60,895**		**247**	**$10,774**	**$71,669**	

Rate basis: the hourly rates are indicative mid-market freelance/agency rates in USD for a mid-to-senior specialist. They are inputs, not quotes: replace them with your own rates and the totals in each section recompute from hours x rate. The role-specific and summary figures are produced from the same data so they always agree.

01 Photography

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$45 / hr	**4 weeks**	**50**	**$2,250**	**8 h / $360**

1. Purpose and objectives

Engage a professional photographer to plan, capture and deliver a commercial image library (product, lifestyle and brand portrait) that is production-ready for web, print and paid-media use. The work is shot-list driven so every frame has a defined commercial purpose.

- Produce 40 final retouched images covering hero, detail, lifestyle and portrait use cases.
- Create a consistent visual language (lighting, colour, framing) that can be extended in future shoots.
- Deliver files correctly sized, colour-managed and tagged for immediate use across web, print and marketplace channels.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Creative brief, mood board and shot list**	Written brief, 1 mood board (12-20 references) and a numbered shot list with framing, angle, prop and usage notes per frame. Signed off before the shoot.
D2	**Lighting and set plan**	Per-setup lighting diagrams (key/fill/rim/backdrop), surface and backdrop selection, prop list and a location/studio logistics sheet.
D3	**Capture - up to 2 shoot days**	Up to 8 hours per day on location or in studio. Tethered capture for review, colour checker in the first frame of every setup, RAW + JPEG capture, bracketed hero shots where needed.
D4	**Selects gallery**	Culled online proofing gallery of up to 120 selects with ratings; client picks 40 finals.
D5	**Final retouched images (40)**	Colour-graded, dust/blemish cleaned, shape-corrected. Delivered as 16-bit TIFF (Adobe RGB), full-resolution JPEG (sRGB, minimum 6000 px long edge) and web set (2000 px and 1080 px).
D6	**Metadata and asset handover**	IPTC title/caption/keywords and copyright embedded, files named to the agreed convention, RAW archive retained 90 days, licence letter issued.

Included revisions: 2 consolidated rounds of retouch feedback on the 40 final images.

3. Exclusions

- Model, stylist, make-up artist, location or studio hire fees (quoted separately or billed at cost with approval).
- Drone, underwater or specialist rigging work.
- Compositing of more than two source frames per image or CGI/3D integration.
- Travel outside the metro area; usage licensing beyond the agreed term and territory.

4. Technical standards

- Full-frame or medium-format body, minimum 24 MP; prime lenses for product work; colour-calibrated monitor (Delta E of 2 or lower).
- ColorChecker-based profile per lighting setup; white balance variance between frames of one setup within 150 K.
- Output colour spaces: Adobe RGB for print masters, sRGB for web; 300 ppi at final print size.
- Model/property releases collected where identifiable people or private property appear.

5. Acceptance criteria

#	Criterion (measurable)
A1	At least 95% of shot-list frames are captured and each hero frame is tack-sharp at 100% zoom.
A2	Colour consistency across a product family is within a Delta E of 3 against the supplied physical sample or brand swatch.
A3	No visible dust, stray reflections, clipped highlights on logos or blown whites on packaging.

#	Criterion (measurable)
A4	All files conform to size, colour-space, naming and metadata specification; spot-check of 10% of files passes.
A5	Finals delivered within 5 business days of the approved selects.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Kickoff, brief and shot list approved	Week 1	25%	$562.50
Shoot days completed, RAW backup verified	Week 2	25%	$562.50
Selects chosen by client	Week 3	20%	$450
Final retouched set delivered and accepted	Week 4	30%	$675
Total base fee		**100%**	**$2,250**

7. Client responsibilities and assumptions

- Provide products, props, brand guidelines and a single decision-maker for approvals.
- Provide site access, power, parking and a safe working area on shoot days.
- Return selects within 3 business days; delays beyond this re-sequence the schedule.
- Assumption: products are retail-ready; pre-shoot cleaning/steaming is handled by the client.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Pre-production (brief, mood board, shot list, lighting plans)	6	$45	$270
Shoot days (2 x 8 h) including set-up and breakdown	16	$45	$720
Tethered review, culling and proofing gallery	5	$45	$225
Retouching and colour grading (40 finals x 0.5 h)	20	$45	$900
Export, metadata, QA and archive	3	$45	$135
Base fee (fixed for this scope)	**50**		**$2,250**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$45
Rush (delivery in under 50% of the standard timeline)	1.5x	$67.50
Change requests beyond the CR bank	1.25x	$56.25

Change-request bank	Value
Bank size: 15% of 50 base hours, rounded up	8 hours
Bank value at standard rate (billed only if used)	$360
Included revision rounds before the bank is drawn	2 consolidated rounds of retouch feedback on the 40 final images
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$2,610**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

02 Word

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$22 / hr	**3 weeks**	**51**	**$1,122**	**8 h / $176**

1. Purpose and objectives

Design and build a governed Microsoft Word document system - a brand-compliant template with automated numbering, cross-references and accessibility - and convert existing content into it so that future authors produce consistent documents without manual formatting.

- Eliminate manual formatting by moving all documents onto a controlled style set.
- Automate repeatable elements (TOC, captions, cross-references, headers/footers, cover data).
- Produce accessible, properly tagged documents that export cleanly to PDF.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Document audit and style specification**	Audit of up to 5 existing documents; written specification covering styles, page setup, theme fonts/colours and numbering rules.
D2	**Master template (.dotx)**	Paragraph, character, table, list and caption styles; multilevel heading numbering linked to styles; cover page, section breaks, headers/footers with fields; custom building blocks.
D3	**Automated elements**	Table of contents, list of figures and tables, cross-references, bookmarks, document properties bound to cover-page content controls.
D4	**Content-control forms and mail merge**	Up to 3 fill-in forms with content controls (text, date, drop-down, check box), plus one mail-merge letter or report set-up with a data source.
D5	**Converted documents (80 pages)**	Existing content rebuilt on the template with direct formatting stripped; tables, figures and references repaired.
D6	**Accessibility and PDF export**	Alt text, reading order, table header rows, language tags, Accessibility Checker clean; tagged PDF export verified.
D7	**Author guide and handover**	6-8 page quick-start guide plus a 30-minute walkthrough recording; style cheat sheet for authors.

Included revisions: 2 review rounds on the template and 1 round on converted documents.

3. Exclusions

- VBA macros or add-ins (available as a priced change request, with signed-macro policy review).
- Copy-editing, rewriting or translation of content.
- SharePoint/Teams publishing workflows and Power Automate flows.
- Layout of design-heavy brochures better suited to a desktop-publishing tool.

4. Technical standards

- Built and tested on Microsoft 365 Word for Windows and Mac; backward compatible to Word 2019.
- Zero direct formatting in converted documents; all appearance driven by named styles.
- WCAG 2.2 AA principles for documents; PDF/UA-oriented tagged export.
- Styles named by a documented convention (for example, Body Text, Heading 1-4, Table Grid Brand).

5. Acceptance criteria

#	Criterion (measurable)
A1	Updating a style in the template changes every instance across a 100% sample of converted documents.
A2	TOC, figure/table lists and cross-references update without errors or broken-reference text.

#	Criterion (measurable)
A3	Accessibility Checker returns no errors; tagged PDF passes a sample screen-reader read-through.
A4	Template opens without compatibility warnings in the agreed Word versions.
A5	Two non-project users each build a test document from the guide with no formatting assistance.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Audit and style specification approved	Week 1	25%	$280.50
Template v1 delivered	Week 2	35%	$392.70
Converted documents and forms delivered	Week 3	30%	$336.60
Accessibility sign-off and handover	Week 3	10%	$112.20
Total base fee		**100%**	**$1,122**

7. Client responsibilities and assumptions

- Provide brand guidelines, logo files in vector form, fonts (licensed) and source documents in editable form.
- Nominate one reviewer who can approve style decisions.
- Assumption: converted content is final copy; major rewrites after conversion are change requests.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Discovery, audit and style specification	4	$22	$88
Template architecture, styles and numbering	10	$22	$220
Automated elements (TOC, captions, cross-references, fields)	6	$22	$132
Content-control forms and mail merge	8	$22	$176
Conversion of 80 pages (0.2 h/page)	16	$22	$352
Accessibility remediation and PDF QA	4	$22	$88
Author guide and walkthrough	3	$22	$66
Base fee (fixed for this scope)	**51**		**$1,122**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$22
Rush (delivery in under 50% of the standard timeline)	1.5x	$33
Change requests beyond the CR bank	1.25x	$27.50

Change-request bank	Value
Bank size: 15% of 51 base hours, rounded up	8 hours
Bank value at standard rate (billed only if used)	$176
Included revision rounds before the bank is drawn	2 review rounds on the template and 1 round on converted documents
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$1,298**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

03 CSS

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$30 / hr	**5 weeks**	**92**	**$2,760**	**14 h / $420**

1. Purpose and objectives

Architect and implement a scalable, accessible CSS layer - design tokens, a component library and responsive page templates - for a production website or product, written to be maintainable by the client team after handover.

- Replace ad-hoc styling with a documented architecture (tokens, base, components, utilities).
- Deliver pixel-faithful, responsive and accessible implementations of the approved designs.
- Meet performance budgets and the agreed browser-support matrix.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**CSS architecture and conventions**	Written architecture note (ITCSS or similar layering, BEM-style naming, cascade-layer strategy), folder structure, and Stylelint + Prettier configuration.
D2	**Design tokens**	Colour, type scale, spacing, radius, elevation and motion tokens as CSS custom properties, with light and dark themes and a high-contrast override.
D3	**Component library (20 components)**	Buttons, forms, navigation, cards, modals, tabs, accordions, tables, alerts and similar; each with states (hover, focus-visible, disabled, error) and a documented HTML pattern.
D4	**Responsive page templates (6)**	Grid/Flexbox/Container-query based layouts verified at 360, 768, 1024 and 1440 px, including fluid typography via clamp().
D5	**Accessibility layer**	Visible focus styles, contrast of 4.5:1 for text and 3:1 for UI, prefers-reduced-motion and prefers-color-scheme support, 200% zoom and text-spacing resilience.
D6	**Performance optimisation**	Critical CSS extraction, unused-rule pruning, minification; CSS payload target under 50 KB gzipped for the global bundle.
D7	**Documentation and living style guide**	Static pattern page listing every component, token and utility, with usage notes and do/don't examples.

Included revisions: 2 visual-QA rounds per page template.

3. Exclusions

- JavaScript behaviour beyond progressive-enhancement hooks (toggle classes, ARIA state wiring is documented, not built).
- Backend templating, CMS theme integration or framework porting (React/Vue) unless added by change request.
- Design of new screens not in the approved design files.
- Support for browsers outside the matrix (for example, Internet Explorer).

4. Technical standards

- Browser matrix: last 2 major versions of Chrome, Edge, Firefox, Safari (macOS/iOS) and Chrome Android.
- Modern CSS: custom properties, logical properties, Grid, container queries, :has() with graceful fallbacks.
- WCAG 2.2 AA for all styled states; Lighthouse accessibility score of 95 or higher on templates.
- No !important outside the utilities layer; selector depth of 3 or less on components.

5. Acceptance criteria

#	Criterion (measurable)
A1	Implementation matches approved designs within 2 px spacing tolerance at the four breakpoints.
A2	Stylelint passes with zero errors; no horizontal scroll at any width from 320 to 1920 px.

#	Criterion (measurable)
A3	Contrast, focus-order and zoom checks pass on all templates (axe scan with zero serious/critical issues).
A4	Global CSS bundle meets the 50 KB gzipped budget; Largest Contentful Paint not degraded by CSS.
A5	Cross-browser test matrix signed off with no open severity-1 or severity-2 defects.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Architecture, tokens and tooling approved	Week 1	20%	$552
Component library (20) delivered	Week 3	35%	$966
Page templates and accessibility layer delivered	Week 4	30%	$828
Performance pass, documentation and handover	Week 5	15%	$414
Total base fee		**100%**	**$2,760**

7. Client responsibilities and assumptions

- Provide final design files (Figma or equivalent) with specs, and brand assets.
- Provide a staging environment or repository access within 2 business days of kickoff.
- Assumption: HTML markup is controlled by the project or editable on request; fixed legacy markup may add effort.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Audit, architecture and tooling set-up	8	$30	$240
Design tokens and themes	6	$30	$180
Component library (20 x 2 h)	40	$30	$1,200
Responsive page templates (6 x 3 h)	18	$30	$540
Accessibility and cross-browser QA	10	$30	$300
Performance optimisation	6	$30	$180
Style guide and handover	4	$30	$120
Base fee (fixed for this scope)	**92**		**$2,760**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$30
Rush (delivery in under 50% of the standard timeline)	1.5x	$45
Change requests beyond the CR bank	1.25x	$37.50

Change-request bank	Value
Bank size: 15% of 92 base hours, rounded up	14 hours
Bank value at standard rate (billed only if used)	$420
Included revision rounds before the bank is drawn	2 visual-QA rounds per page template
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$3,180**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

04 Final Cut Pro

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$40 / hr	**3 weeks**	**58**	**$2,320**	**12 h / $480**

1. Purpose and objectives

Edit raw footage into a polished master video and platform-specific cutdowns in Final Cut Pro, including storytelling structure, colour, titles, captions and a broadcast-safe audio mix.

- Deliver one master film of up to 8 minutes with a clear narrative arc.
- Produce 3 cutdowns in 16:9, 9:16 and 1:1 for social and web channels.
- Establish a reusable library and project structure for future episodes or updates.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Ingest, organisation and proxy workflow**	Library structure (events, keywords, favourites), media-managed proxies for 4K sources, synced multi-cam clips and audio sync by waveform/timecode.
D2	**Assembly and rough cut**	Story-structured assembly from the script or interview selects; first review cut with timeline notes.
D3	**Fine cut**	Pacing, J/L cuts, B-roll coverage, speed ramps, stabilisation and reframing; locked picture after approval.
D4	**Colour correction and look**	Primary balance, shot matching using colour wheels/curves, optional LUT-based look; scopes checked to Rec.709 legal range.
D5	**Titles, graphics and captions**	Lower thirds, title cards and end card built as Motion templates or Final Cut generators; burned-in or sidecar captions (SRT) in one language.
D6	**Audio clean-up and mix**	Dialogue noise reduction, EQ, compression, music ducking; loudness set to -14 LUFS for online, with true peak below -1 dBTP.
D7	**Masters and cutdowns**	ProRes 422 HQ master (Rec.709), H.264/HEVC web master, and the three cutdowns with platform-safe zones.

Included revisions: 2 revision rounds on the fine cut; 1 round on cutdowns.

3. Exclusions

- Original shooting, motion-graphics animation beyond template titles, and visual effects compositing.
- Music composition or licensing fees; stock footage licence fees.
- Multi-language captioning or voice-over recording.
- HDR grading or broadcast QC certification.

4. Technical standards

- Final Cut Pro current major release on macOS; project frame rate matched to source (23.976, 25 or 29.97 fps).
- Delivery codecs: ProRes 422 HQ master, H.264 at 15-20 Mbps for 1080p web, HEVC optional.
- Loudness -14 LUFS integrated (online) or -23 LUFS (broadcast, if specified); dialogue peaks under -6 dBFS before mastering.
- Library and archive delivered with media consolidated and offline-safe.

5. Acceptance criteria

#	Criterion (measurable)
A1	Runtime of master within +/- 10 seconds of the agreed target; cutdowns within platform limits.
A2	No flash frames, audio pops, jump-cut errors, or unintended black frames (frame-by-frame review).
A3	Video levels remain within legal range on scopes; skin tones consistent across scenes.

#	Criterion (measurable)
A4	Captions are in sync (within 2 frames) and error-free against the approved script.
A5	Delivery files play correctly on macOS, Windows and iOS test devices.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Ingest, assembly and rough cut delivered	Week 1	30%	$696
Fine cut approved (picture lock)	Week 2	30%	$696
Colour, titles, captions and mix complete	Week 3	25%	$580
Masters, cutdowns and library delivered	Week 3	15%	$348
Total base fee		**100%**	**$2,320**

7. Client responsibilities and assumptions

- Provide all footage, script/transcript and brand assets in one transfer within 2 business days of kickoff.
- Consolidate feedback into one list per round with timecodes.
- Assumption: source footage is correctly exposed and audio is usable; heavy remediation is a change request.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Ingest, sync and library organisation	6	$40	$240
Assembly and rough cut	14	$40	$560
Fine cut and pacing	12	$40	$480
Colour correction and look	6	$40	$240
Audio clean-up and mix	6	$40	$240
Titles, graphics and captions	6	$40	$240
Cutdowns, exports and QC	8	$40	$320
Base fee (fixed for this scope)	**58**		**$2,320**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$40
Rush (delivery in under 50% of the standard timeline)	1.5x	$60
Change requests beyond the CR bank	1.25x	$50

Change-request bank	Value
Bank size: 20% of 58 base hours, rounded up	12 hours
Bank value at standard rate (billed only if used)	$480
Included revision rounds before the bank is drawn	2 revision rounds on the fine cut; 1 round on cutdowns
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$2,800**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

05 Audio Editing

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$32 / hr	**4 weeks**	**44**	**$1,408**	**7 h / $224**

1. Purpose and objectives

Edit and master recorded dialogue for a podcast series (or audiobook-style spoken-word content) to a consistent, loudness-compliant house sound, with a repeatable processing chain and quality checks on every episode.

- Deliver 8 finished episodes of up to 45 minutes each with a uniform tone and loudness.
- Remove noise, mouth clicks, plosives, long silences and filler according to an agreed edit policy.
- Provide chapter markers and files ready for hosting platforms and distribution.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Sound profile and editing policy**	Reference episode edited first; written policy for filler words, false starts, breath handling, crosstalk and silences.
D2	**Processing chain presets**	Saved chain (noise reduction, high-pass, de-ess, EQ, compression, limiter) tuned per host voice; reusable DAW template.
D3	**Dialogue edits (8 episodes)**	Cleaned, level-balanced edits with room-tone fills; intro/outro and ad slots placed.
D4	**Music and effects integration**	Intro/outro bed, stingers and transitions mixed under dialogue with automatic ducking; sourced from client-supplied licensed material.
D5	**Mastering**	Mixed to -16 LUFS integrated (stereo) with true peak at -1 dBTP; mono-compatibility check; loudness report per episode.
D6	**Exports and metadata**	WAV 48 kHz / 24-bit master, MP3 128 kbps mono and 192 kbps stereo, ID3 tags, cover art embedded, chapter markers and timestamped show-note list.

Included revisions: 1 round of notes per episode (minor) and 1 re-master per batch.

3. Exclusions

- Recording, remote session hosting or script writing.
- Music composition and licensing.
- Full transcription or captioning (can be added as a change request).
- Restoration of severely damaged audio (clipping beyond 5% of samples, heavy reverberation).

4. Technical standards

- DAW: Adobe Audition, Reaper, Pro Tools or equivalent; session sample rate 48 kHz, 24-bit.
- Noise floor of -60 dBFS or quieter after processing; peaks no higher than -1 dBTP.
- Loudness target -16 LUFS integrated, loudness range under 8 LU between episodes.
- Edits made at zero-crossings with crossfades of 5-20 ms to avoid clicks.

5. Acceptance criteria

#	Criterion (measurable)
A1	Every episode measures -16 LUFS (+/- 1 LU) with true peak below -1 dBTP on the loudness report.
A2	No audible clicks, breaths at inconsistent level, plosive thumps or edit artefacts on headphone and speaker checks.
A3	Edit policy is followed; client-flagged content is retained or removed exactly as instructed.
A4	Consistent tonal balance across all 8 episodes within a 2 dB band at the 200 Hz and 5 kHz regions.
A5	Metadata, chapter markers and file naming match the delivery sheet.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Reference episode approved	Week 1	20%	$281.60
Episodes 1-4 delivered	Week 2	30%	$422.40
Episodes 5-8 delivered	Week 3	30%	$422.40
Final loudness report, metadata and archive	Week 4	20%	$281.60
Total base fee		**100%**	**$1,408**

7. Client responsibilities and assumptions

- Provide raw multitrack recordings (WAV, one track per speaker) and episode notes within 2 business days of each batch.
- Provide intro/outro music and stings with licences.
- Assumption: recordings have a noise floor better than -45 dBFS; worse sources may need additional hours.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Setup, reference episode and presets	4	$32	$128
Dialogue editing (8 episodes x 3 h)	24	$32	$768
Music/effects integration and mixing	4	$32	$128
Mastering and loudness reporting (8 x 0.75 h)	6	$32	$192
Chapter markers and timestamp notes (8 x 0.25 h)	2	$32	$64
QC listening, metadata and delivery	4	$32	$128
Base fee (fixed for this scope)	**44**		**$1,408**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$32
Rush (delivery in under 50% of the standard timeline)	1.5x	$48
Change requests beyond the CR bank	1.25x	$40

Change-request bank	Value
Bank size: 15% of 44 base hours, rounded up	7 hours
Bank value at standard rate (billed only if used)	$224
Included revision rounds before the bank is drawn	1 round of notes per episode (minor) and 1 re-master per batch
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$1,632**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

06 Motion Graphics

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$48 / hr	**6 weeks**	**94**	**$4,512**	**19 h / $912**

1. Purpose and objectives

Design and animate a branded motion package - a 60-second explainer, logo sting, lower-third system and social cutdowns - delivered with editable templates so the in-house team can extend it.

- Communicate one core message clearly in 60 seconds using a defined visual language.
- Create a motion identity (easing, timing, transitions) consistent with the brand.
- Provide editable assets so future titles and lower thirds do not require a motion designer.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Creative brief and treatment**	Audience, tone, key message, reference reel, motion principles (easing curves, durations, transition vocabulary).
D2	**Script and storyboard**	Voice-over-ready script of about 150 words and a frame-by-frame storyboard (10-14 boards) with timing.
D3	**Styleframes (3)**	Three fully designed key frames at 1920 x 1080 showing colour, type, illustration and layout direction.
D4	**Animatic**	Timed storyboard with scratch audio to lock pacing before animation begins.
D5	**60-second animation**	Full animation at 1920 x 1080, 25 or 30 fps, with character/shape animation, kinetic type, transitions and sound-effect sync points.
D6	**Logo sting (5 s)**	Branded intro/outro with alpha-channel version (ProRes 4444) and a sound-sync note.
D7	**Lower-third and title pack (6)**	Editable motion templates (.mogrt) for Premiere Pro or equivalent, with expression-driven controls for text and colour.
D8	**Social cutdowns and project files**	15 s and 30 s cutdowns in 16:9, 9:16 and 1:1; organised, collected After Effects project with fonts list and render presets.

Included revisions: 2 rounds on styleframes, 1 on animatic, 2 on animation.

3. Exclusions

- Voice-over talent fees, original music composition and sound design (can be sourced through Audio Services or Sound Design roles).
- Photorealistic 3D, character rigging beyond 2D puppet/shape rigs, or live-action compositing.
- More than the specified duration or number of cutdowns.
- Translation and localisation of on-screen text.

4. Technical standards

- After Effects (current release) with Illustrator/Photoshop source art; vector-first assets to allow resizing.
- Delivery: ProRes 422 HQ master, H.264 web master at 12-16 Mbps, ProRes 4444 for alpha elements.
- Safe zones: 90% action safe and 80% title safe; vertical formats respect platform UI zones.
- Animation follows documented timing: 6-12 frame eases for UI-like moves, 15-30 frames for scene transitions.

5. Acceptance criteria

#	Criterion (measurable)
A1	Final animation matches approved storyboard and styleframes; any deviation is documented and approved.
A2	No jitter, aliasing, stroke popping or text overflow at 100% playback; frame rate constant.
A3	Templates function in a clean install of the target editing software with no missing fonts or plug-ins.

#	Criterion (measurable)
A4	All deliverables render at the agreed specification and play correctly across desktop and mobile test devices.
A5	Source project opens with no missing footage and is organised per the documented folder/composition naming.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Brief, script and storyboard approved	Week 1-2	20%	$902.40
Styleframes approved	Week 2	15%	$676.80
Animatic locked	Week 3	15%	$676.80
Animation v1 delivered for review	Week 5	25%	$1,128
Final animation, templates and cutdowns delivered	Week 6	25%	$1,128
Total base fee		**100%**	**$4,512**

7. Client responsibilities and assumptions

- Provide brand guidelines, vector logos, approved copy and any preferred references.
- Provide the final voice-over or an approved scratch track by the animatic stage; late audio changes after lock are change requests.
- Assumption: all stock imagery and fonts supplied are licensed for the intended use.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Creative brief and treatment	4	$48	$192
Script and storyboard	8	$48	$384
Styleframes (3)	8	$48	$384
Animatic	6	$48	$288
60-second animation	40	$48	$1,920
Sound-sync coordination	4	$48	$192
Logo sting	6	$48	$288
Lower-third and title pack (6 templates)	12	$48	$576
Cutdowns, renders and QC	6	$48	$288
Base fee (fixed for this scope)	**94**		**$4,512**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$48
Rush (delivery in under 50% of the standard timeline)	1.5x	$72
Change requests beyond the CR bank	1.25x	$60

Change-request bank	Value
Bank size: 20% of 94 base hours, rounded up	19 hours
Bank value at standard rate (billed only if used)	$912
Included revision rounds before the bank is drawn	2 rounds on styleframes, 1 on animatic, 2 on animation
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$5,424**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

07 Building Architecture

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$55 / hr	**16 weeks**	**268**	**$14,740**	**41 h / $2,255**

1. Purpose and objectives

Provide architectural design services for a new-build or major refurbishment of a building of up to 500 sqm, from site analysis through to a permit-ready construction drawing set, including BIM-based coordination with structural and MEP consultants.

- Translate the client brief and site constraints into a buildable, code-compliant design.
- Produce a coordinated BIM model and drawing set that supports permit submission and contractor pricing.
- Control cost and programme through staged design reviews and clear decision gates.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Brief, site analysis and feasibility**	Site survey review, zoning/setback and FAR analysis, solar/wind and access study, space programme, and constraints report.
D2	**Concept design (2 options)**	Massing models, bubble diagrams, indicative plans and key views for two options; recommended option agreed at Gate 1.
D3	**Schematic design**	Dimensioned floor plans, sections, elevations, area statement, preliminary materials palette and early cost-plan input.
D4	**Design development**	BIM model at LOD 200-300, structural grid and MEP zones coordinated, facade and envelope strategy, fire/egress and accessibility review, door/window/finish schedules.
D5	**Construction documents**	Permit and tender drawing set (A1/A3 sheets): site plan, plans, RCPs, sections, elevations, wall types, stair/ramp details, key details at 1:20 and 1:5, schedules, and general notes.
D6	**Code compliance dossier**	Compliance matrix against the applicable building code, fire, accessibility and energy requirements, with open-item register.
D7	**Consultant coordination**	Up to 4 coordination meetings, clash-detection run in the BIM model and resolution log with structural, MEP and landscape consultants.
D8	**Permit submission support**	Preparation of drawings and forms for authority submission; responses to up to one round of authority comments.

Included revisions: 2 design iterations in schematic phase; 1 consolidated mark-up per later phase.

3. Exclusions

- Statutory sign-off or stamping by a licensed architect of record (unless the engaged architect holds the licence and it is stated in the order).
- Structural, MEP, geotechnical, landscape and interior-fit-out engineering design.
- Construction administration, site supervision and contractor selection.
- Photorealistic marketing renders and animations (available via the 3D Rendering role).

4. Technical standards

- BIM authoring in Revit or ArchiCAD; IFC 2x3/4 export; model naming and sheet numbering per ISO 19650 conventions.
- Drawing standards: layer/object styles, line weights and symbols per the agreed CAD/BIM standard; metric units.
- Design stages aligned to RIBA or AIA phase definitions, with a sign-off gate at the end of each.
- Compliance with the locally adopted building code, accessibility rules and energy standard.

5. Acceptance criteria

#	Criterion (measurable)
A1	Each stage is accepted at a formal gate review; construction documents carry a completed checklist for completeness and cross-reference.
A2	BIM model clash report shows zero unresolved hard clashes between architecture, structure and MEP at CD issue.
A3	Area statement and schedules match the model within 1%.
A4	Drawing set passes the authority's completeness check or is returned with comments only (no rejection for missing information).
A5	Open items in the code compliance register are resolved or formally accepted by the client.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Brief, site analysis and feasibility accepted	Week 2	10%	$1,474
Concept design Gate 1	Week 4	15%	$2,211
Schematic design Gate 2	Week 7	20%	$2,948
Design development Gate 3	Week 11	25%	$3,685
Construction documents issued	Week 15	20%	$2,948
Permit submission and first authority response	Week 16	10%	$1,474
Total base fee		**100%**	**$14,740**

7. Client responsibilities and assumptions

- Provide title deeds, topographic and utility survey, geotechnical report and planning conditions (or authorise purchase).
- Name a single authorised decision-maker; decisions at each gate within 5 business days.
- Confirm the project budget and key programme dates at kickoff; material changes to brief after Gate 2 are change requests.
- Assumption: site access, authority fees and consultant fees are outside this SOW.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Brief, site analysis and feasibility	12	$55	$660
Concept design (2 options)	30	$55	$1,650
Schematic design	40	$55	$2,200
Design development and BIM model	60	$55	$3,300
Construction documents	90	$55	$4,950
Consultant coordination and clash resolution	20	$55	$1,100
Code compliance dossier and permit submission support	16	$55	$880
Base fee (fixed for this scope)	**268**		**$14,740**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$55
Rush (delivery in under 50% of the standard timeline)	1.5x	$82.50
Change requests beyond the CR bank	1.25x	$68.75

Change-request bank	Value
Bank size: 15% of 268 base hours, rounded up	41 hours
Bank value at standard rate (billed only if used)	$2,255
Included revision rounds before the bank is drawn	2 design iterations in schematic phase; 1 consolidated mark-up per later phase
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$16,995**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

08 Visual Design

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$42 / hr	**6 weeks**	**108**	**$4,536**	**22 h / $924**

1. Purpose and objectives

Create a cohesive visual design system and high-fidelity key screens for a digital product or brand website, including colour, typography, iconography and components, ready for development hand-off.

- Define a distinctive, accessible visual direction grounded in audience and brand research.
- Design 12 high-fidelity key screens with responsive variants and a clickable prototype.
- Provide a design system that engineering can implement without ambiguity.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Discovery and competitive review**	Stakeholder interview notes, audit of 5 competitors/references, audience summary and design principles.
D2	**Mood boards and visual directions (2)**	Two directions with colour, type, imagery and layout samples; one is selected and refined.
D3	**Design system foundations**	Colour palette with accessible pairings, type scale, spacing grid, elevation, motion guidelines and design tokens in JSON/Figma variables.
D4	**Key screens (12)**	High-fidelity desktop screens in Figma using auto-layout and components, covering primary journeys and edge states (empty, loading, error).
D5	**Responsive variants**	Tablet and mobile adaptations of the key screens, with documented breakpoint behaviour.
D6	**Icon set (40)**	Consistent custom or adapted icons on a 24 px grid, exported as SVG with 2 stroke weights where needed.
D7	**Clickable prototype**	Figma prototype of the main user flow with transitions, validated with up to 5 informal user tests.
D8	**Style guide and developer hand-off**	PDF style guide plus Figma Dev Mode-ready specs, annotated redlines, asset exports and a component inventory.

Included revisions: 2 rounds on direction, 2 rounds on key screens, 1 round on variants.

3. Exclusions

- Brand identity creation from scratch (logo, naming) unless stated in the order.
- Front-end development, CMS configuration and usability research beyond informal testing.
- Photography, illustration commissions and copywriting.
- More than 12 key screens or additional breakpoints beyond desktop, tablet and mobile.

4. Technical standards

- Figma as the source of truth; shared libraries with variables for colour, spacing and typography.
- WCAG 2.2 AA contrast, minimum 44 x 44 px touch targets, 16 px minimum body text on mobile.
- 8-pt spatial grid; modular type scale with a documented ratio.
- Asset exports: SVG for vector, WebP/PNG at 1x and 2x for raster.

5. Acceptance criteria

#	Criterion (measurable)
A1	Selected direction approved in writing before screen design begins.
A2	All screens use library components with no detached instances; all text and UI colours meet contrast standards.

#	Criterion (measurable)
A3	Prototype runs through the primary flow without dead ends; usability findings are documented with actions.
A4	Developer walkthrough completed and the engineering lead confirms the hand-off is sufficient to build.
A5	Style guide matches the final Figma file (version-tagged).

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Discovery and directions presented	Week 1-2	20%	$907.20
Direction selected, system foundations delivered	Week 3	20%	$907.20
Key screens approved	Week 4-5	30%	$1,360.80
Responsive variants, icons and prototype delivered	Week 6	20%	$907.20
Hand-off package accepted	Week 6	10%	$453.60
Total base fee		**100%**	**$4,536**

7. Client responsibilities and assumptions

- Provide brand assets, product requirements or user stories and any analytics or research already available.
- Provide access to stakeholders for a discovery workshop in week 1.
- Assumption: copy is supplied; placeholder text may be used up to the first screen review only.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Discovery, competitive review and principles	8	$42	$336
Mood boards and 2 directions	10	$42	$420
Design system foundations	16	$42	$672
Key screens (12 x 3 h)	36	$42	$1,512
Responsive variants	12	$42	$504
Icon set (40 x 0.25 h)	10	$42	$420
Prototype and informal user testing	6	$42	$252
Style guide and hand-off	10	$42	$420
Base fee (fixed for this scope)	**108**		**$4,536**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$42
Rush (delivery in under 50% of the standard timeline)	1.5x	$63
Change requests beyond the CR bank	1.25x	$52.50

Change-request bank	Value
Bank size: 20% of 108 base hours, rounded up	22 hours
Bank value at standard rate (billed only if used)	$924
Included revision rounds before the bank is drawn	2 rounds on direction, 2 rounds on key screens, 1 round on variants
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$5,460**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

09 Photo Editing

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$28 / hr	**3 weeks**	**72**	**$2,016**	**11 h / $308**

1. Purpose and objectives

Process a batch of 300 supplied images - RAW development, colour grading, advanced retouching and clipping paths - to a single approved look and marketplace-ready technical specification.

- Establish and lock an approved style on a 10-image sample before the full batch is processed.
- Retouch 60 hero images to a premium standard and extract 80 product cut-outs.
- Deliver consistent files in every required output size with colour accuracy to the brand.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Style calibration (10-image sample)**	Look developed in Lightroom/Camera Raw (tone curve, white balance, HSL, grain/sharpening); saved preset and written settings for repeatability.
D2	**Batch RAW development (300)**	Exposure, white balance, lens-profile correction, crop and straighten, with preset-based grading and individual adjustments where needed.
D3	**Hero retouching (60)**	High-end retouch: frequency separation for skin/surfaces, dodge and burn, distraction and blemish removal, liquify shape clean-up, colour-cast fix; non-destructive layered PSD kept.
D4	**Clipping paths and cut-outs (80)**	Hand-drawn vector paths with soft-edge handling for hair/glass/shadows; transparent PNG and white-background (RGB 255) variants; natural or drop shadow as specified.
D5	**Colour matching**	Colour matching to physical sample/hex values within agreed tolerance; consistency check across each product family.
D6	**Output set and handover**	Export to specified sizes (for example 2400, 1200 and 600 px), sRGB, quality-controlled JPEG at 85-90%, naming convention applied, layered PSD archive.

Included revisions: 2 correction rounds on a sample batch; 1 on the full batch.

3. Exclusions

- Compositing from multiple scenes, 3D integration or fashion body reshaping beyond subtle correction.
- AI generative fill/replacement unless explicitly agreed in writing.
- Photography, re-shoots, or fixing of out-of-focus/severely under-exposed images (flagged for client decision).
- Video retouching.

4. Technical standards

- Adobe Lightroom Classic/Camera Raw and Photoshop; 16-bit working depth; calibrated display.
- Output in sRGB; sharpening applied per output size; no visible banding or compression artefacts.
- Non-destructive workflow: adjustment layers, smart objects and named layer groups.
- Marketplace specification (white background RGB 255, 85% product fill) where relevant.

5. Acceptance criteria

#	Criterion (measurable)
A1	Sample batch approved in writing before volume work proceeds.
A2	Hero images show no visible retouching artefacts, repeating clone patterns or texture loss at 100% zoom.
A3	Cut-outs show clean edges with no halos at 200% zoom on white and dark backgrounds.
A4	Colour variance within Delta E of 3 vs. reference for matched products.
A5	Defect rate of 2% or lower in a random 10% QC sample; all defects corrected free of charge within the correction round.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Style sample approved	Week 1	20%	$403.20
Batch development complete	Week 2	30%	$604.80
Hero retouching and cut-outs delivered	Week 3	35%	$705.60
Final export set and PSD archive accepted	Week 3	15%	$302.40
Total base fee		**100%**	**$2,016**

7. Client responsibilities and assumptions

- Supply original RAW files (or highest-resolution masters), reference samples and a written retouching style guide or examples.
- Provide feedback on the sample within 2 business days.
- Assumption: images are shot to a consistent lighting standard; inconsistent source material may need extra time.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Style calibration and preset creation	3	$28	$84
Batch RAW development (300 x 0.05 h)	15	$28	$420
Hero retouching (60 x 0.6 h)	36	$28	$1,008
Clipping paths (80 x 0.15 h)	12	$28	$336
QC and corrections	4	$28	$112
Export and delivery	2	$28	$56
Base fee (fixed for this scope)	**72**		**$2,016**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$28
Rush (delivery in under 50% of the standard timeline)	1.5x	$42
Change requests beyond the CR bank	1.25x	$35

Change-request bank	Value
Bank size: 15% of 72 base hours, rounded up	11 hours
Bank value at standard rate (billed only if used)	$308
Included revision rounds before the bank is drawn	2 correction rounds on a sample batch; 1 on the full batch
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$2,324**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

10 Videography

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$50 / hr	**4 weeks**	**58**	**$2,900**	**9 h / $450**

1. Purpose and objectives

Plan and shoot a professional multi-camera video production (brand film, event or testimonial series) with broadcast-quality audio, and deliver organised footage plus an edited highlight film.

- Capture 4K, colour-grade-ready footage and clean audio in up to 2 shoot days.
- Provide a well-organised, backed-up and logged rushes library for future editing.
- Deliver a 3-minute highlight film that establishes the project's narrative.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Treatment, shot list and schedule**	Creative treatment, interview question guide, shot list, call sheet and risk/permit checklist.
D2	**Location recce**	On-site visit with notes on light, sound, power and access; recce photographs and a lighting plan.
D3	**Production - up to 2 shoot days**	Up to 10 hours per day with a lead camera operator, 2 camera bodies (A/B), gimbal and slider, 3-point lighting kit, lavalier and shotgun audio, monitoring and reflectors.
D4	**Capture standard**	4K UHD at 25 or 50 fps, 10-bit 4:2:2 log profile, shutter at 180 degrees, ISO per camera base; slate and timecode sync; 2 audio recorders for redundancy.
D5	**Data management**	On-set triple backup (checksum verified); organised folder structure, naming convention and a logged selects list.
D6	**B-roll library**	Minimum 60 minutes of usable B-roll covering establishing, detail, action and cutaway shots.
D7	**Highlight film (3 min)**	Edited sequence with music bed, titles, basic colour and audio mix; H.264 1080p and 4K masters.

Included revisions: 2 rounds on the highlight edit.

3. Exclusions

- Additional crew (sound recordist, gaffer, drone pilot), actors, make-up, set dressing or catering (quoted separately).
- Location, permit and music licence fees; travel beyond the metro area.
- Long-form edit beyond the highlight film, VFX and advanced grading.
- Livestream or broadcast delivery.

4. Technical standards

- Cinema or hybrid cameras with 10-bit log; fast prime/zoom lenses; ND filtration for exterior work.
- Audio recorded at 48 kHz/24-bit with peaks at -12 dBFS; lavalier plus boom coverage for every interview.
- Colour pipeline documented (log profile, LUT) for hand-off to any colourist.
- Health-and-safety method statement and certificate of insurance available on request.

5. Acceptance criteria

#	Criterion (measurable)
A1	Shot-list coverage of 95% or more and every interview has two usable audio sources.
A2	Footage is in focus, correctly exposed (histogram within range, no clipping on key subjects) and free of unintended camera shake.
A3	Backups are verified by checksum on two separate drives before the crew leaves each day.

#	Criterion (measurable)
A4	Highlight film matches the approved treatment and runtime within +/- 10 seconds.
A5	Deliverables delivered via the agreed transfer method within 7 business days of the final shoot.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Treatment, shot list and recce complete	Week 1	25%	$725
Shoot days completed, data verified	Week 2	35%	$1,015
Footage library and logged selects delivered	Week 3	15%	$435
Highlight film delivered and accepted	Week 4	25%	$725
Total base fee		**100%**	**$2,900**

7. Client responsibilities and assumptions

- Provide on-camera talent, release forms, site access and a point of contact on shoot days.
- Confirm permits and permissions (public spaces, music, trademarks) before the shoot.
- Rescheduling less than 48 hours before a shoot day may incur 50% of that day's crew fee.
- Assumption: work is within the metro area; weather contingency days are optional.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Treatment, shot list and schedule	10	$50	$500
Location recce	4	$50	$200
Production - 2 shoot days (2 x 10 h)	20	$50	$1,000
Data management and backups	4	$50	$200
Logging, selects and B-roll library	6	$50	$300
Highlight film edit, grade and mix	12	$50	$600
Export, delivery and QC	2	$50	$100
Base fee (fixed for this scope)	**58**		**$2,900**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$50
Rush (delivery in under 50% of the standard timeline)	1.5x	$75
Change requests beyond the CR bank	1.25x	$62.50

Change-request bank	Value
Bank size: 15% of 58 base hours, rounded up	9 hours
Bank value at standard rate (billed only if used)	$450
Included revision rounds before the bank is drawn	2 rounds on the highlight edit
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$3,350**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

11 Audio Services

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$35 / hr	**4 weeks**	**42**	**$1,470**	**7 h / $245**

1. Purpose and objectives

Deliver end-to-end audio production for a video or branded content project: voice-over direction and recording, music selection, mixing and loudness-compliant mastering, with stems for future reuse.

- Capture directed, clean voice-over performances with at most two voice talents.
- Create a balanced mix of dialogue, music and effects that translates across devices.
- Provide mastered and stem deliverables compliant with each target platform's loudness specification.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Script review and audio plan**	Pronunciation guide, timing map to picture, music brief and a written specification for loudness and deliverables.
D2	**Voice-over direction and recording**	Up to 2 talents, up to 3 hours of session time (studio or remote via source-connect-style link), director on the session, 3 takes of each section.
D3	**Dialogue edit and clean-up**	Comping of best takes, breath control, noise reduction, de-essing, EQ, compression and timing to picture.
D4	**Music selection and licensing**	Shortlist of 5 licensed tracks, edit and re-arrangement of the chosen track to picture with licence documentation.
D5	**Sound effects and ambience**	Library SFX and ambience for key moments, fades and transitions; limited custom foley for up to 5 hero sounds.
D6	**Mix**	Stereo mix with automation and ducking; reference-checked on studio monitors, headphones, laptop speakers and phone.
D7	**Mastering and deliverables**	Broadcast version at -23 LUFS (EBU R128), online version at -14 LUFS, true peak under -1 dBTP; stems (dialogue, music, effects) and master WAV files at 48 kHz/24-bit.

Included revisions: 2 mix revisions; 1 re-master.

3. Exclusions

- Talent fees above the agreed budget, studio hire fees and union/agency fees (billed at cost).
- Original music composition and bespoke sound design for games or interactive media.
- Dubbing, ADR or multi-language versions beyond two talents (available as change requests).
- Broadcast delivery paperwork or ad clearance.

4. Technical standards

- Recording chain: large-diaphragm condenser microphone, pop filter, treated space with a noise floor below -60 dBFS.
- Session specification 48 kHz/24-bit; metered to EBU R128 and ITU-R BS.1770.
- Mix referenced at 79 dB SPL monitoring level; mono compatibility checked.
- All licensed material tracked in a rights log supplied at delivery.

5. Acceptance criteria

#	Criterion (measurable)
A1	Voice performances match the approved direction notes and pronunciation guide.
A2	Loudness measurements of each deliverable are within +/- 0.5 LU of target with true peak below -1 dBTP.
A3	Mix is intelligible on phone and laptop speakers; dialogue is always 6-10 dB above music during speech.

#	Criterion (measurable)
A4	Stems sum to the master with no phase issues or level drift.
A5	Licence and rights documents complete for every third-party asset used.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Script review and audio plan approved	Week 1	15%	$220.50
Voice-over recorded and comped	Week 2	30%	$441
Mix v1 delivered	Week 3	30%	$441
Final mastered files, stems and rights log	Week 4	25%	$367.50
Total base fee		**100%**	**$1,470**

7. Client responsibilities and assumptions

- Provide the locked picture (or a locked reference cut), final script and pronunciation guidance.
- Approve talent selection and music shortlist within 2 business days.
- Assumption: picture is locked; re-cuts after mix v1 are change requests.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Script review and audio plan	4	$35	$140
Voice-over direction and recording	8	$35	$280
Dialogue edit and clean-up	8	$35	$280
Music selection, editing and licensing	6	$35	$210
Sound effects, ambience and foley	4	$35	$140
Mixing (including revisions in bank)	8	$35	$280
Mastering, stems and QC	4	$35	$140
Base fee (fixed for this scope)	**42**		**$1,470**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$35
Rush (delivery in under 50% of the standard timeline)	1.5x	$52.50
Change requests beyond the CR bank	1.25x	$43.75

Change-request bank	Value
Bank size: 15% of 42 base hours, rounded up	7 hours
Bank value at standard rate (billed only if used)	$245
Included revision rounds before the bank is drawn	2 mix revisions; 1 re-master
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$1,715**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

12 DaVinci Resolve

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$42 / hr	**3 weeks**	**77**	**$3,234**	**16 h / $672**

1. Purpose and objectives

Conform, colour grade and finish a locked-picture project in DaVinci Resolve using a colour-managed pipeline, with look development, shot matching, Fusion clean-ups and deliverables for web and broadcast.

- Establish a colour-managed pipeline and three look options before the grade begins.
- Match every shot across scenes and cameras to a consistent, intentional look.
- Deliver masters and versions that meet technical QC for each destination.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Colour pipeline and project set-up**	DaVinci YRGB Color Managed or ACES pipeline, timeline colour space, input/output transforms and project settings documented in a one-page spec.
D2	**Conform**	Conform from XML/AAF/EDL with relink to camera originals; version comparison and reconform for picture changes within bank.
D3	**Look development (3 looks)**	Three reference looks on 5 hero frames with LUT/node-tree versions; client chooses one.
D4	**Primary and secondary grade**	Balance, exposure and contrast, shot matching by scopes and reference stills, secondary corrections with qualifiers, power windows and tracking, skin-tone protection.
D5	**Fusion clean-ups (10 shots)**	Wire/rig removal, screen-replacement inserts, simple paint-outs, speed-ramp optical-flow clean-ups.
D6	**Fairlight audio finishing**	Audio levelling, noise clean-up, music ducking and a basic mix pass for the delivery loudness (-14 or -23 LUFS).
D7	**Deliverables**	ProRes 422 HQ or 4444 master, H.264/H.265 web version, optional HDR10 trim pass if included in order, still frames and grade LUTs, project archive (.drp).

Included revisions: 2 rounds of grade notes and 1 round on deliverables.

3. Exclusions

- Dolby Vision trim passes, DCP creation and broadcast QC certification.
- Offline editing and story changes (picture must be locked).
- Advanced VFX such as 3D tracking, CG integration or heavy cleanup beyond 10 shots.
- Colourist attendance on set or live remote grading sessions beyond the allotted review sessions.

4. Technical standards

- DaVinci Resolve Studio (current release), GPU-accelerated; reference-grade monitoring with SDI/HDMI output.
- Rec.709 Gamma 2.4 for SDR; Rec.2020 PQ for HDR (if ordered); levels monitored on waveform, vectorscope and parade.
- 10-bit minimum processing; no clipping of legal range unless creatively approved.
- Timeline resolution and frame rate matched to source; node tree labelled for handover.

5. Acceptance criteria

#	Criterion (measurable)
A1	100% of shots are within the agreed look and visually matched when played in sequence.
A2	Scopes confirm legal range output; skin tones sit on the skin-tone line within a tolerance reviewed by the client.

#	Criterion (measurable)
A3	Fusion clean-ups are invisible at full resolution on 2 playbacks.
A4	Loudness measured to target; no audio clipping or sync drift after export.
A5	All deliverables decode correctly on test devices and the project archive restores without missing media.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Pipeline set-up and conform complete	Week 1	25%	$808.50
Look chosen from three options	Week 1	15%	$485.10
Full grade v1 delivered	Week 2	35%	$1,131.90
Final grade, audio finish and deliverables accepted	Week 3	25%	$808.50
Total base fee		**100%**	**$3,234**

7. Client responsibilities and assumptions

- Provide locked picture XML/AAF/EDL, camera originals, reference frame (optional) and any LUTs.
- Make decision-makers available for 2 scheduled review sessions (2 hours each).
- Assumption: footage is log or flat profile with proper exposure; severe exposure errors need additional hours.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Pipeline set-up and conform	6	$42	$252
Look development (3 looks)	8	$42	$336
Primary balance and shot matching	20	$42	$840
Secondary corrections and tracking	12	$42	$504
Fusion clean-ups (10 shots x 1.5 h)	15	$42	$630
Fairlight audio finishing	6	$42	$252
Deliverables, QC and review sessions	10	$42	$420
Base fee (fixed for this scope)	**77**		**$3,234**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$42
Rush (delivery in under 50% of the standard timeline)	1.5x	$63
Change requests beyond the CR bank	1.25x	$52.50

Change-request bank	Value
Bank size: 20% of 77 base hours, rounded up	16 hours
Bank value at standard rate (billed only if used)	$672
Included revision rounds before the bank is drawn	2 rounds of grade notes and 1 round on deliverables
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$3,906**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

13 Sound Design

Statement of Work | Design, Media & Architecture

Rate	Duration	Base hours	Base fee	CR bank
$45 / hr	**6 weeks**	**127**	**$5,715**	**26 h / $1,170**

1. Purpose and objectives

Design and deliver the bespoke sonic palette for a game, app or film - sound-design bible, effects library, ambiences and UI audio - ready for implementation in a game engine or DAW session.

- Define a coherent sonic identity before production begins.
- Deliver 80 bespoke effects, 6 loopable ambiences and 30 UI sounds with technical consistency.
- Provide implementation-ready assets (naming, metadata, loop points) and middleware integration support.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Sound-design bible**	Reference playlist, sonic pillars, palette per game state or scene, frequency-space plan, dynamic range targets and a list of what to avoid.
D2	**Bespoke effects library (80)**	Designed from recorded or synthesised sources with layering (impact, body, tail); variations (3-5) for repeating sounds to avoid repetition fatigue.
D3	**Ambience beds (6)**	Layered, seamless loops of 60-120 seconds with random one-shot elements and interior/exterior transitions.
D4	**UI and interface sounds (30)**	Menu, notification, success/failure, haptic-matched cues designed as a family, with consistent pitch/timbre.
D5	**Foley and field recording**	Custom recorded foley for up to 20 key sounds (footsteps, props, cloth) or sourced from licensed libraries.
D6	**Implementation**	Integration in Wwise or FMOD (events, RTPCs, switches, randomisation containers, attenuation curves) or sync to picture in Pro Tools/Reaper for linear media.
D7	**Mix pass and final delivery**	Relative-loudness mix of all categories, loudness-normalised assets, 48 kHz/24-bit WAV, UCS-compliant naming and BWF metadata, documentation of events and parameters.

Included revisions: 2 revision rounds per asset category.

3. Exclusions

- Music composition and dialogue recording or editing.
- Engine programming beyond audio middleware events and parameters (code hooks are handed to developers).
- Spatial/object-based mixing (Dolby Atmos) and platform certification.
- Localisation or voice direction.

4. Technical standards

- Delivery 48 kHz/24-bit WAV (BWF), loops trimmed at zero-crossings with metadata for loop points.
- Universal Category System (UCS) naming; average loudness target per category documented (for example, UI -24 LUFS short-term).
- Peak headroom -3 dBFS before middleware; mono for 3D positional emitters, stereo for 2D.
- Licensed sample sources tracked in a rights log.

5. Acceptance criteria

#	Criterion (measurable)
A1	All assets in-engine (or in picture) play without clicks, loop gaps or clipping at the target platform's output chain.
A2	A/B review with the client against the sound-design bible confirms the palette matches the approved pillars.

#	Criterion (measurable)
A3	Repeating sounds have the specified number of variations and avoid audible repetition across 30 consecutive triggers.
A4	Asset names, metadata and folder structure pass the supplied validation script (or manual audit of 10%).
A5	Mix pass shows consistent relative levels across categories within +/- 2 dB of the target table.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Bible approved	Week 1	15%	$857.25
Effects batch 1 and UI sounds delivered	Week 3	25%	$1,428.75
Effects batch 2 and ambiences delivered	Week 4-5	30%	$1,714.50
Implementation and mix pass complete	Week 6	20%	$1,143
Final handover and acceptance	Week 6	10%	$571.50
Total base fee		**100%**	**$5,715**

7. Client responsibilities and assumptions

- Provide build access or capture of gameplay/picture, design documents, and technical audio specs (platform, memory budget, formats).
- Provide a technical contact for implementation questions.
- Assumption: asset list is frozen after bible approval; additional categories are change requests.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Reference gathering and creative brief	6	$45	$270
Sound-design bible	6	$45	$270
Effects library (80 x 0.75 h)	60	$45	$2,700
Ambience beds (6 x 3 h)	18	$45	$810
UI sounds (30 x 0.3 h)	9	$45	$405
Middleware or DAW implementation	16	$45	$720
Mix pass	8	$45	$360
QA, metadata and delivery	4	$45	$180
Base fee (fixed for this scope)	**127**		**$5,715**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$45
Rush (delivery in under 50% of the standard timeline)	1.5x	$67.50
Change requests beyond the CR bank	1.25x	$56.25

Change-request bank	Value
Bank size: 20% of 127 base hours, rounded up	26 hours
Bank value at standard rate (billed only if used)	$1,170
Included revision rounds before the bank is drawn	2 revision rounds per asset category
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$6,885**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

14 AutoCAD

Statement of Work | Engineering & Science

Rate	Duration	Base hours	Base fee	CR bank
$38 / hr	**5 weeks**	**126**	**$4,788**	**19 h / $722**

1. Purpose and objectives

Prepare a standards-compliant 2D drawing package in AutoCAD from supplied surveys, sketches or legacy files, with a controlled template, dynamic blocks and plot-ready sheets suitable for permitting, tender or fabrication.

- Establish drawing standards and a reusable template for ongoing project work.
- Produce a coordinated set of 24 drawing sheets with consistent annotation and references.
- Deliver a clean, audited DWG database that other teams can open and edit with no clean-up.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**Drawing standards and template (.dwt)**	Layer standard, text/dimension/multileader/table styles, linetypes, plot style tables (CTB/STB), title block with attribute fields, viewport and annotation scale set-up.
D2	**Base information conversion**	Trace/convert PDFs, scans or legacy drawings; survey data (CSV/points) plotted; units, UCS and coordinates verified.
D3	**Drawing set (24 sheets)**	Plans, elevations, sections and details at appropriate scales with xrefs, layouts and sheet set manager; sheet numbering per project convention.
D4	**Dynamic blocks (20)**	Parametric blocks with visibility states, lookup tables and stretch/array actions for repeated elements; a block library and tool palette.
D5	**Annotation and schedules**	Dimensioning, leaders, keyed notes, legends, area/length fields and extracted schedules (door/equipment/fixture lists) via data extraction to table.
D6	**Plotting and publishing**	Batch PDF publishing (vector, searchable layers), DWF/DXF where requested, and exports to the required AutoCAD release (for example 2018 format).
D7	**Quality assurance and handover**	Audit, purge, overkill and eTransmit packages; QA checklist; as-built red-line incorporation for one revision round.

Included revisions: 2 mark-up rounds on the draft set and 1 on final issue.

3. Exclusions

- Engineering design, calculations or professional certification/stamping.
- 3D modelling and BIM authoring (see Building Architecture and CAD/CAM roles).
- Fieldwork, surveying or measurement on site.
- Plotter/hardcopy printing and courier costs.

4. Technical standards

- AutoCAD or AutoCAD LT (current or agreed release); DWG saved to the agreed version.
- Layer and annotation standards per supplied company standard or ISO 13567/AIA CAD Layer Guidelines.
- Drawing accuracy: geometry within 1 mm at scale 1:1; no duplicate or overlapping objects.
- File hygiene: zero audit errors, unused styles/layers purged, external references relative-pathed.

5. Acceptance criteria

#	Criterion (measurable)
A1	AUDIT command returns zero errors and the drawings contain no proxy objects, unresolved xrefs or unused layers.
A2	Dimensions and annotation match source information; a 10% sample check shows no discrepancy beyond 1 mm at 1:1.
A3	Sheets plot to scale (verified with a scale bar at 100%) and PDF output is legible at A3 and A1.
A4	Dynamic blocks function across all defined states without breaking.

#	Criterion (measurable)
A5	Schedules reconcile with drawing content (counts verified on 100% of schedules).

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
Standards, template and base conversion approved	Week 1-2	25%	$1,197
Draft drawing set (50% of sheets)	Week 3	25%	$1,197
Full draft set issued for mark-up	Week 4	30%	$1,436.40
Final issue, QA pack and handover	Week 5	20%	$957.60
Total base fee		**100%**	**$4,788**

7. Client responsibilities and assumptions

- Provide source documents (PDF/scan/DWG), company drawing standards and title block requirements.
- Provide mark-ups on a consolidated set (one mark-up document per round).
- Assumption: source information is accurate; inaccurate or conflicting source data is flagged and resolved by the client.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
Standards and template creation	8	$38	$304
Base information conversion	10	$38	$380
Drawing set production (24 sheets x 3.5 h)	84	$38	$3,192
Dynamic blocks (20 x 0.5 h)	10	$38	$380
Plotting set-up and publishing	6	$38	$228
QA, audit and handover	8	$38	$304
Base fee (fixed for this scope)	**126**		**$4,788**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$38
Rush (delivery in under 50% of the standard timeline)	1.5x	$57
Change requests beyond the CR bank	1.25x	$47.50

Change-request bank	Value
Bank size: 15% of 126 base hours, rounded up	19 hours
Bank value at standard rate (billed only if used)	$722
Included revision rounds before the bank is drawn	2 mark-up rounds on the draft set and 1 on final issue
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$5,510**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____

15 CAD/CAM

Statement of Work | Engineering & Science

Rate	Duration	Base hours	Base fee	CR bank
$52 / hr	**6 weeks**	**137**	**$7,124**	**28 h / $1,456**

1. Purpose and objectives

Take 6 unique mechanical parts from design to machine-ready programs: DFM review, parametric 3D models, GD&T drawings, CAM toolpaths with simulation, post-processing for the target controller, fixtures and first-article support.

- Ensure parts are manufacturable and cost-optimised before any metal is cut.
- Deliver verified G-code with setup documentation so the shop can run the first article without programmer intervention.
- Reduce scrap and prove-out time through simulation and clear tooling/fixturing documentation.

2. Scope of work and deliverables

#	Deliverable	Specification
D1	**DFM review and manufacturing plan**	Review of tolerances, wall thickness, internal radii, tool access and material for each part; process plan with operations sequence and risk list.
D2	**Parametric 3D models (6 parts)**	Fully constrained solid models in SolidWorks, Fusion 360 or equivalent with design tables/parameters; neutral formats (STEP, Parasolid) delivered.
D3	**Manufacturing drawings with GD&T (6)**	ASME Y14.5 or ISO 1101 drawings with datum scheme, tolerances, surface finishes, material and heat-treat notes, BOM where applicable.
D4	**CAM programming (6 parts)**	2.5D and 3-axis toolpaths (adaptive clearing, contouring, pocketing, drilling, thread milling), feeds and speeds from tool data, stock-to-leave strategy and rest machining.
D5	**Post-processor configuration and simulation**	Post for the target controller (Fanuc, Haas, Siemens or Heidenhain), full machine simulation and collision check, G-code verification (backplot or Vericut-style); cycle-time report.
D6	**Fixture and workholding design**	Fixture concepts and models for each part (soft jaws, vice stops or custom plates), including clamp-force and datum-location notes.
D7	**Setup sheets and tool lists**	Setup sheets with work offsets, tool numbers, stick-out lengths, probing routines and operator notes; tool list with holders and inserts.
D8	**First-article support and inspection plan**	Inspection plan with critical characteristics and gauging method; remote prove-out support on the first run and one program revision per part.

Included revisions: 1 design revision per part and 1 prove-out revision per program.

3. Exclusions

- Machine operation, tooling and material purchase, and shop-floor production.
- 5-axis simultaneous machining, mill-turn programming and additive-manufacturing build preparation (available via change request).
- Finite-element analysis, tolerance stack-ups beyond datum schemes, and regulatory certification (AS9100, ISO 13485).
- Physical inspection (CMM) services.

4. Technical standards

- CAD in SolidWorks/Fusion 360/NX; CAM in Fusion 360, Mastercam or equivalent; STEP AP214 neutral exports.
- Drawings to ASME Y14.5-2018 or ISO standards; default tolerances per ISO 2768-m unless otherwise noted.
- G-code verified through simulation with zero collisions or gouges; safe-start block and tool-change positions standard.
- Feeds/speeds based on tool manufacturer data and the shop's machine capability; chip-load and surface-speed records kept.

5. Acceptance criteria

#	Criterion (measurable)
A1	Models fully defined with no rebuild errors; drawings checked against model (zero dimensional discrepancies).
A2	Simulation shows zero collisions, zero tool-holder interference and remaining stock within 0.02 mm of design on finished surfaces.
A3	First article from the prove-out run meets drawing tolerances on all critical characteristics at the first or second iteration.
A4	Setup sheets are sufficient for a trained operator to run the job without questions (confirmed by the shop lead).
A5	Cycle time is within 10% of the report estimate on a proven run.

6. Timeline and milestone payments

Milestone	Timing	% of base	Invoice
DFM review and process plan approved	Week 1	15%	$1,068.60
Models and drawings issued	Week 2-3	25%	$1,781
CAM programs, simulation and post delivered	Week 4-5	35%	$2,493.40
Fixtures, setup sheets and inspection plan delivered	Week 5	15%	$1,068.60
First-article support complete	Week 6	10%	$712.40
Total base fee		**100%**	**$7,124**

7. Client responsibilities and assumptions

- Provide machine make/model/controller, tool library, available fixtures, stock sizes and material certifications.
- Provide design intent, tolerance-critical features and quantities per part.
- Provide shop contact for first-article feedback within 24 hours of each run.
- Assumption: parts are suitable for 3-axis milling/turning; geometry needing 5-axis is flagged during DFM.

8. Pricing, hours and change-request bank

Work item	Hours	Rate	Amount
DFM review and manufacturing plan	8	$52	$416
Parametric 3D models (6 x 5 h)	30	$52	$1,560
GD&T manufacturing drawings (6 x 2.5 h)	15	$52	$780
CAM programming (6 x 8 h)	48	$52	$2,496
Post-processor configuration and simulation	10	$52	$520
Fixture and workholding design	12	$52	$624
Setup sheets and tool lists	6	$52	$312
First-article and inspection support	8	$52	$416
Base fee (fixed for this scope)	**137**		**$7,124**

Rate card	Multiplier	Rate / hr
Standard rate	1.0x	$52
Rush (delivery in under 50% of the standard timeline)	1.5x	$78
Change requests beyond the CR bank	1.25x	$65

Change-request bank	Value
Bank size: 20% of 137 base hours, rounded up	28 hours
Bank value at standard rate (billed only if used)	$1,456
Included revision rounds before the bank is drawn	1 design revision per part and 1 prove-out revision per program
Bank validity	Project term + 30 days
Maximum commitment (base fee + full bank)	**$8,580**

Approval: Client [name / signature / date] _____ Contractor [name / signature / date] _____